Darby Creek Watershed Management Plan

A Rivers Conservation Plan Scope of Work
REQUEST FOR PROPOSAL TO DO WORK FOR

Darby Creek Valley Association
PO Box 732 Drexel Hill, PA 19026

Plan Coordinator: Anne Ackerman

NOTE: This project isfinanced in part by a
Keystone Recreation, Park and Conservation
Fund Program grant from the PA Department

of Conservation and Natural Resources, Bureau
of Recreation and Conservation, and in part by
agrant from Delaware County [CDBG].
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SCOPE of Work for KEY-RCP-97-O8 Rivers Conservation Plan:

The Darby Creek Valley Association is requesting proposals from consultants with expertise
in developing conservation plans as outlined by the Department of Conservation and Natural
Resources under the Rivers Conservation Grant Program. The overall goal is to catalogue
existing watershed uses and develop lists of short and long-term improvement projects. The plan
should contribute to holistic watershed management by focusing on defining community-based
watershed use goals, cultural and recreational resources, and
restoration/management/enhancement options.

Since the Darby Creek Watershed covers approximately 80 square miles, crosses four (4)
counties and contains 31 municipalities, it is incumbent upon the Darby Creek Valley
Association (DCVA) to involve as many people in the region in the public participation process
toward developing an effective and usable watershed management plan.

Several meetings have been held to identify the major issues existent in the watershed. The
primary goals of these meetings were to:

inform attendees about the study

determine interest in the study

collect information on problems in the study area
rank local issues and concerns

define opportunities for improvement

receive offers of help with the study.

Issues identified at a DCVA membership meeting held 21 November 1998 were collated into
atable. Theresultsof this survey are tabulated in Appendix A.

A steering group, Plan Steering committee [PSC], for this plan has been formed. The DCVA
Board of Directorsis diverse and steering committee members are drawn from the Board. In
addition, an Advisory Committee, representing all interest groups within the watershed, isin the
process of being formed.
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The Watershed Plan process will follow this outline.

1. Public Information Meetings: Conduct a minimum of three information and focus
meetings, and prepare minutes thereof, to follow-up on the issuesinitialy identified in the
November 21st 1998 meeting.

2. Collect and Analyze Resource Data with respect to existing and desired use. The
selected contractor will coordinate the elements of the Plan, which will be conducted
cooperatively with donated and contracted services. Volunteer and in-kind services have
been promised to help contain costs. Considerable inventory information is or will be
available (see below). These elements must be accounted for in any proposal.

a

| dentify available sources of planning information and resource inventories. Use the
Rivers Conservation Plan Outline - Level 4 as a guide [Appendix B]

Determine existing level of water quality /quantity protection through storm water
management planning, flood-plain zoning, zoning and subdivision ordinances, or special
water related ordinances. The Delaware County Planning Department, in conjunction
with Chester and Montgomery Counties and the City of Philadelphia, isin the process of
preparing a state-mandated ACT 167 Storm water Management Plan for the Darby Creek
Watershed. This plan will make recommendations for the control of storm water runoff
from new developments taking place within the watershed from its headwaters in Chester
and Montgomery Counties to the Delaware River. The Darby Creek Watershed
Management Plan is to be prepared in coordination with the Storm water Management
Plan and an ongoing Darby-Cobbs Watershed Initiative [Ann Smith (215-543-0250),
project director]. Inventory water related amenities, wastewater treatment facilities, and
sensitive environmental areas within the watershed based primarily on existing
documentation.

Coordinate an analysis of the collected data, focused on the key issues identified from the
focus sessions and potential future impacts.

The end of the time line for the Plan development is December 31, 2001, based on the
limits of the DCNR Grant. Initial target dates for the key elements are listed on the
attached Scope of Work [Appendix C].

3. Prepare the Draft River Conservation Plan. Contractor will schedule and conduct
preliminary meetings of the PSC and local government staff coordinators to quality control
the report for inaccuracies, oversights, etc.

a. Plan elements must include:

(1) Background of the plan; brief history of the watershed (Available from DCVA files)

(2) An account of the roles of the key groups coordinating the plan.

(3) The methods used to gather the resources inventory data for the plan.

(4) A GIS map or maps of the sections of the watershed with key resources overlays, for
land use, zoning, key environmental amenities, historical sites and problem aresas.
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(5) An analysis of the key issues and alternative options for addressing the issues listed in
Appendix A.

(6) Recommended or priority issues for implementation.

(7) Support appendices with supplemental information.

4. Conduct strategically located Workshop Meetings about the Draft Plan and provide an
open comment period of at least 30 days. All public meetings and workshops must be
coordinated with the Darby Creek Valley Association with regard to locations, advertising
and program outline. At least 2 sites must be used to represent input from throughout the
watershed. (Target date for completion of this phaseis 1 July 2001.)\

5. Prepare the Final Darby Creek River Conservation Plan: The Final Plan must conform
to the State "Rivers Conservation Program” and include:

(1) Project area characteristics--. A comprehensive inventory of the watershed must be
provided. Much information on the physical, biological and cultural resources in the
watershed is (or will be) available. The consultant should indicate how he (she)
intends to use this information.

(2) Issues, concerns and constraints--These should be specified together with the
opportunities for improvement of watershed resources.) Appropriate responses and
resolution to key comments received on the Draft River Conservation Plan should be
included.

(3) Outstanding or unique features of the watershed.

(4) Management options-- goals, objectives and projects that can be undertaken in the
future need to be listed.

(5) Workshop meeting record (on the draft plan review).

(6) An Executive Summary. The Executive Summary should focus primarily on the
management options for the watershed as a whole. This summary is the document,
which should be provided to each municipality and school district within the
watershed for their feedback and approval. Using the Executive Summary rather than
the overall plan for this review process will simplify the public participation process
and will make the Watershed Plan more understandable to the general public. This
executive summary should be camera and print ready.

(7) Final Darby Creek River Conservation Plan, to include support resolutions from
municipalities in the watershed.

(8) Acknowledgments section for al groups and key individuals who participated or
contributed to the development of the plan.

(9) A GIS based mapping representation of the resources collected, overlays for key areas
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and needs and future solutions or options. (GIS maps must be available in ARC-View
format for the DCVA and the PA DCNR.)

Note: The DCNR requires:

Unprojected in Geographic (lat/long) is preferred, but data is acceptable in any
standard projection; NAD 27 or 83 (83 is preferred)

Compatible with ARC View (decimal degree of a scale 1:24,000 (I"" = 2000%)
Accuracy (+) or (-) 25 meters recorded using PASDA metadata generator
(http://www.pasda.psu.edu/search/metamaker.html)

All graphical and tabular data produced for a Rivers Conservation Grant shall become
the property of the Commonwealth. Two (2) sets - 1 for PA DCNR and 1 for the Pardee
Library, PSU need to be provided. A listing of file names and descriptions of
computerized data coverages must also be included. GIS information can be submitted
on a floppy disk; iomega zip disk; or CD-ROM format.

6. Presentation and explanation of the final plan at public hearings within the Darby
Creek Watershed

7. In conjunction with the DCVA edit the Executive Summary for publication as a FINAL
REPORT outlining a practical plan fulfilling DCVA's vision of the Creek as a ribbon of
beauty replete with recreational and cultural opportunities for the residents of the watershed.

*k*
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Pertinent elements of the contract executed by and between DCV A, Inc. and the
Commonwealth of Pennsylvania, PA DCNR as agent for the Commonwealth, shall be observed
by the "selected contractor”. Upon signing an acceptable contract between "selected contractor”
and DCVA, the "selected contractor” will aso be bound to conform to pertinent elements of
contract KEY -RCP-97-08, and to coordinate any activity which impacts said contract with the
Project Coordinator [designated by the DCVA].

The proposal should include a brief history of the firm, relevant experience. The names of
key managerial and technical staff should be included with brief [1page] resumes. There should
be an assurance that once assigned to the project key personnel will not be replaced by other
personnel unless they leave the company. Replacement personnel are to be comparably qualified
and approved by DCVA's Plan Coordinator.

All proposals will be reviewed by the PSC. Depending on the number of proposals received
a'short list' may be decided upon and oral presentations scheduled. Choice of the Consultant will
be made by the PSC based on [weighted%o]:

1) Quality of the organization and level of expertise of the staff persons, 20%;

2) Past experience with relevant projects, 10%;

3) Understanding of the physical, cultural and political environment of the Darby Creek
watershed, 10%;

4) Ability to relate to adiverse group of municipal and county officials and other interested
parties, 10%;

5) Demonstrated experience in facilitation and conflict resolution, 10%;

6) Relationship of costs to work proposed, 10%;

7) Assurance of availability of Consultant, 10%; and

8) Enthusiasm and creativity in meeting an enormous challenge, 20%.

The DCVA reserves the right to award no contract if no proposal is deemed satisfactory.

Submit Proposals by [original and five copies] no later than 23 Feb 2000 or 21 days following
publication of record [whichever is |ater] to:

Darby Creek Valley Association, PO Box 732 Drexel Hill, PA 19026 Attn.: Corresponding
Secretary

For questions about this Request for Proposal contact: John J. Furth (610-622-3939) [email
address: jjfurth@excite.com]

Appendices:

A: Darby Creek Watershed. Issues & Concerns List. Ranking of Results.

B: River Conservation Plan Outline - Level 4 - annotated

C:. Darby Creek Watershed Conservation Plan - Scope of Work, Timeline and model budget.

*k*
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APPENDIX A

Issues Identified at November 21, 1998 General Membership Meeting of the DCVA

Population
Pressure

gkrowdhE

Lack of greenway

Development on flood plains and in wetland areas
Development and redevel opment

Haverford State property

Preserving open space

Open Space &
Wetland

Preservation

ok wNE

© N

No zoning to protect wetlands, flood plain, floodway
Wet land protection
Land preservation along the creek
Development on flood plains and in wetland areas
Lack of greenway
Purchase or easement on slope and hillsides of Thompson tract
(across from Hoffman Park; currently an Assisted Living Facility is planned)
Haverford State property
Preserving open space

Recreation

AR

Development of bike trails, hiking trails that are well marked

Improvement of walking paths

Implement Darby Creek park plan-a park from Bloomfield Ave. to Kent Park
More recreational areas along the Creek

Pollution and
Litter

NogrwdE

I dentify point and non-point source pollution & identify sewer line conditions
Litter trash, street pollution

Storm water run off, pesticides

Pollution

Pollution enforcement

Trash at various points along the creek not affected by clean up.

Understand pollution sources of feeder streams

Government
Assistance or
lack or the lack
thereof

©CoNoU~®WNE

Contact police departments to encourage enforcement of dumping ordinances
Storm water management plan

Getting local and county governments involved

Cooperation of political parties

Coordination of efforts of governmental agencies

No storm water management plan or if there is one not followed
Township based zoning should be better coordinated

State BOCA code adoption

Better understand county government responsibilities

PennDat bridge responsibilities

Government codes

Update code enforcement

Invite DEP or DER representative to future meetings
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Education 1. Coordination of local school based efforts and devel opment of ongoing
school based programs
2. Education of youth
3. Education:
- environmental education
- of upstream neighbors as to where sewage goes
- a"Merry Place" involving DCVA
- of young people about importance of environmental issues
- influence School Boards about implementing environmental
courses and programs
- involvekidsin creek responsihilities and activities; e.g. stream watch
History 1. Preservation of historic sites
Involving other 1. Coordination of efforts of civic associations
Resources 2. Labeling storm water inlets
3. Getting more people involved
4. Getting people outside the watershed involved
5. Involvekidsin creek responsibilities and activities
6. Money
Condition of the 1. Stream bank erosion
Creek 2. Lossof riparian buffers
3. Enhancement of Creek
Other 1. Mineral resources
2. Understand how catastrophic event i.e. 100 year flood, could affect the

communities along the Creek
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APPENDIX B
Pennsylvania River Conservation Plan Outline (Level 4)
(from PA DCNRO6/21/96 document)

Project Area Characteristics

A Location - Geographic location within the state including counties, Townships, etc.

Size - Watershed area in acres or square miles and length of creek

Topography - Mountainous, upland, bottomland, wetland, type of cover, etc.

Tributaries - Names, lengths, etc.

Corridor - Drainage area, approximately one mile on either side of theriver.

1. Land Use- Farming, residential, commercial/industrial, etc

2. Zoning - Public or private

Social/Economic Profile

1. Population Centers - Proximity to river corridor, trends, etc

2. Trangportation Facilities - Roads, highways, trails, railroads, Airports, terminals, etc.

3. Major Sources of Employment - Location, size, commercial, Industrial, educational,
institutional, etc.

Outstanding or unique Features - River related values, etc.

m> 0

. Issues, Concerns and Constraints - This section is provided for the purpose of addressing

problem areas on a unique and individual basis. Any noteworthy situation not accounted for
by other sections of this outline should be included here. * 1ssues noted in Appendix A need
to be addressed here.

Land Resources

A. Soil Characteristics - Group, type, classification, geology, etc.
1. Limitations/Suitability - Erosion, building, drainage, wet, etc

B. Ownership (%)

1. Public

2. Private

Critical Areas

Landfills

Hazard Areas

1. Wastesites

2. Abandoned Mines - Quarries

3. Sinkholes

moo

. Water Resources

A. *Tributaries - Name, length, protected use, confluence points, HQ/EV, etc,
F. *Wetlands - Map, characteristics, etc
G. *Hoodplain - Map, insurance, problems, etc.
H. * Lakes and ponds
. Water Quality
1. Point Sources
2. Non-point Sources
3. *Monitoring

B-1
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J. *Water Supply - Use of surface and underground, locations, service areas, yield, etc.
1. Public/Private
2. Weéll Head Protection Areas

V. Biological Resources
A. Wildlife
1. Terestria - Amphibian, reptile, bird, mammal, etc
2. Aquatic - Fish, invertebrates, etc.
B. Vegetation - Native, exotic, etc
C. PNDI Species
D. Important habitats

V1. Cultural Resources
E. Recreation

1. Use(demand) - Day, night, seasonal, special, etc. a) Type - Hiking, biking,
picnicking, birding, organized sports, scenic enjoyment, fishing, boating, camping,
etc.

2. Facilities (supply) - Private, public, federal, state, local, etc @) Kind - Hiking trails
(mi,), biking (mi.), picnic tables (U), group shelters (if), sports fields (ft), river access,
boat access, scenic vistas, camper sites, tent sites, etc

F. *Archaeological/Historical

1. Sites/ Structure/ Districts - Type, location, age, size, etc.

2. Importance (recognition) - National register, State significance, Local significance,
efc.

3. Ownership (public/private) - Security, etc.

4. Condition

VII.  Management Options (recommended action based upon resources)
A. Restoration
B. Maintenance
C. Enhancement

VIII. Appendices and Figures (maps and other appropriate graphics)

* NOTE: Considerable information available from DCVA and cooperating County
Conservation Districts, etc.
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APPENDIX C

Darby Creek Watershed Conservation Plan
Scope of Work, Timeline* and budget outline**

Scope Timeline* Budget ($)**

i. Distribution of the RFP Jan 15, 2000 NA

ii.Receipt of RFP by DCVA Feb 15, 2000 NA

lii.Selection of Consultant Mar 15, 2000 NA

1. Initial Public meetings] to inform various groups and July 1, 2000 #Meetings;

the public of the study; obtain initial feedback hrs/meeting; $/hour
2. Collection and analysis of resource data; Jan 1, 2001*** Collection; # hrs;

$/hr.

Anaysis a of
storm water
management plan-
# hrs; $/hr.; b: river
conservation -#hrs,
$/hr.

3. Prepare preliminary draft of Conservation Plan with May 1, 2001*** #hrs; $/hr

an Executive Summary.

4. Present plan at Public Meeting(s); the Executive July 1, 2001 #Meetings;

Summary to be placed in libraries and distributed to hrs/meeting; $/hour

schools and municipalities

5. Final plan with an Executive Summary. Oct 1,2001 #hrs; $/hr

6. Present final plan at public hearings Nov 15, 2001 #Meetings;
hrs/meeting; $/hour

7. In conjunction with the DCVA edit the Executive Dec31, 2001 #hrs; $/hr

Summary for publication asa FINAL REPORT

outlining a practical plan consonant with DCVA's

vision of the Creek as aribbon of beauty replete with

recreational and cultural opportunities for the residents

of Communities adjacent.
NOT TO EXCEED
$ 70,000

*  Sincethe project will be ongoing concomitant with Delaware County's Storm Water Management Study

the dates may change concurrent with the Storm Water Management Study .

**  Contracted services by Consultant. In the proposal the Consultant can specify the in-kind, donated and

volunteer services he or she expects from the DCVA.

*** |n the event a draft Storm Water Management Plan has been prepared earlier than this date, the Consultant
for the Darby Creek Watershed Management Plan should be prepared to comment on this plan on behalf
of the DCVA as storm water management is one component of a rivers conservation plan.




